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HIDDEN PEAK ELECTRIC CO 
INC
4586 S. CHERRY ST
UNIT A
MURRAY,UT 84123

Project No: SP-9999(681)
Project Name: EARLY WARNING SIGNAL LIGHTS ON BANGERTER AND SR-201
Desc of Construction: New Traffic Signal Installation
Estimate Completion date on or before 
County: SALT LAKE (35)

CACHE VALLEY ELECTRIC CO
2345 SOUTH JOHN HENRY DR.
SALT LAKE CITY,UT 84119

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY
1 1Mobilization012850010 Lump     25,000.00 7,208.007,208.0025,000.00 6,024.00 6,024.00
2 1Public Information Services013150010 Lump     5,000.00 1,223.001,223.005,000.00 200.00 200.00
3 1Traffic Control015540005 Lump     25,000.00 7,148.007,148.0025,000.00 7,850.00 7,850.00
4 1Maintenance of Traffic (MOT)01557000* Lump     5,000.00 10,120.0010,120.005,000.00 9,200.00 9,200.00
5 573Granular Borrow020560020 Ton      3,174.42 12,113.2221.145.54 16.67 9,551.91
6 1Remove and Salvage Crash Cushion02221007* Each     500.00 525.00525.00500.00 500.00 500.00
7 1091W-Beam Guardrail028410011 ft       19,638.00 14,892.1513.6518.00 13.00 14,183.00
8 1W-Beam Guardrail Transition028410031 Each     1,015.00 1,260.001,260.001,015.00 1,200.00 1,200.00
9 25W-Beam Guardrail Nested - various spans028410066 ft       750.00 525.0021.0030.00 20.00 500.00

10 5W-Beam Guardrail Anchor Type 1028410091 Each     3,250.00 3,675.00735.00650.00 700.00 3,500.00
11 3Crash Cushion Type G028430035 Each     7,500.00 6,300.002,100.002,500.00 2,000.00 6,000.00
12 1Crash Cushion Type H028430040 Each     1,300.00 2,100.002,100.001,300.00 2,000.00 2,000.00

                                                                                          Subtotal 97,127.42 67,089.37 60,708.91
50 - SIGNALS

13 1Early Warning Signal System SR-154 & SR-6802892001P Lump     15,000.00 25,386.0025,386.0015,000.00 29,800.00 29,800.00
14 1Installation of State Furnished Material028920020 Lump     50,000.00 18,035.0018,035.0050,000.00 15,000.00 15,000.00
15 1Early Warning Signal System SR-154 & 2700 02892002P Lump     15,000.00 25,386.0025,386.0015,000.00 29,800.00 29,800.00

West
16 1Early Warning Signal System SR-154 & 13400 02892003P Lump     15,000.00 25,386.0025,386.0015,000.00 29,800.00 29,800.00

South
17 1Early Warning Signal System SR-201 & 7200 02892004P Lump     15,000.00 27,346.0027,346.0015,000.00 29,800.00 29,800.00

West
                                                                                          Subtotal 110,000.00 121,539.00 134,200.00

Total:
Percent of Engineer's Estimate: 94.10 %91.07 %

207,127.42 188,628.37 194,908.91


